

PURCHASE ORDER

ORMOC CITY



ORM F9-PO

Rev. 1, Effective February, 2023

Reference # : 234263

Supplier **LEYTE V ELECTRIC COOPERATIVE, INC.**

P.O. # : 231477

Address Brgy. San Pablo, Ormoc City, Leyte

Date : DEC 19 2023

Tel. # 053-561-8240/255-7211

Mode of Procurement :

DIRECT CONTRACTING

T.I.N. 001-383-331-000

P.R. # : 232826

Gentlemen :

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery : **ORMOC WATERWORKS SYSTEM ADMINISTRATION** Delivery Term **7 CALENDAR DAYS**

Contract Name : **INSTALLATION OF 3 PHASE POWER SUPPLY TO MABINI PUMPING STATION FOR THE ORMOC WATERWORKS SYSTEM ADMINISTRATION**

Date of Delivery : ___/___/___

Payment Term

Item No.	Qty	Unit of Issue	Item Description	Estimated Unit Cost	Estimated Cost
				<i>Balance Forwarded >>></i>	
1	1.	lot	INST. OF 3 PHASE POWER SUPPLY TO MABINI PUMPING STATION LOC 1 pc. -Anchor,Expanding,10,000 lbs. 8 way,galvanized steel 1 pc. - Bolt, thimble eye, 5/8" x 10" angle type 4 pcs. - Bolt, Machine 1/2" x 6" 2 pcs. - Bolt, Machine 5/8" x 10" 2 pcs. - Bolt, Machine 5/8" x 14" 1 pc. - Bolt, single upset 5/8" x 10" 2 pcs. - Brace, Angle 1-1/2"x1-1/2"x3/16", 60" Span 1 pc. - Clamp, Anchor Rod Bonding, Single Eye 2 pcs. - Clamp, Guy Straight, 3 Bolt Heavy Duty Steel 5 pcs. - Insulator, line post, 15 KV (IFB2021-10 lot 5) 1 pc. - Insulator, Spool 1-3/4" ANSI Class 53-2 4 pcs. - Nut, Lock Mf Type 1/2" 11 pcs. - Nut, Lock Mf Type 5/8" 5 pcs. - Pin, Cross arm, Long Shank, 1" Thread Diameter 1 pc. - Rod, Anchor, Threaded, Single Eye, 5/8" x 7 3 pcs. - Rod, Armor, Preformed, For #2 ACSR, Single Support 2 pcs. - Pole Clamp 5-6 11 ft. - Washer, Square, Flat 2-1/4" x 2-1/4" x 3/16" 4 ft. - Washer, Round, 1-3/8" Diameter x 12 Ga 1 pc. - Truss Guy 26 20 Ft. - Wire, Tie, Aluminum, Alloy, Soft, #4 AWG 50 Ft. - Wire, Guy, Steel 3/8", 7 Strand	179,855.62	179,855.62
				SubTotal >>>	179,855.62
				As READ >>>	

When the Supplier fails to satisfactory deliver any or all of the Goods and/or perform the Services within the specified delivery schedule, inclusive of duly, inclusive of duly granted time extensions, if any, the supplier shall be liable for damages for the delay and shall pay liquidated damages, not by way of penalty, an amount equal to one tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay until such goods are finally delivered and accepted. In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity concerned may rescind the contract and impose appropriate sanctions over and above the liquidated damages to be paid. (GPPB Res. No. 02-2020)

Conforme:

Aitty. Jannie Ann J. Dayandayan, CPA
 General Manager

LEYTE V ELECTRIC COOPERATIVE, INC.

(Signature over printed name)

Very truly yours,

LUCY TORRES GOMEZ

City Mayor

(Authorized Official)

(Date) DEC 29 2023

In case of Negotiated Purchase pursuant to Section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:

Certified Correct:

Date:

Secretary to the Sanggunain

ADMIN-BAC-OOR-58



PURCHASE ORDER

ORMOC CITY



ORM F9-PO
Rev. 1, Effective February, 2023

Reference # : 234263

Supplier **LEYTE V ELECTRIC COOPERATIVE, INC.**
Address Brgy. San Pablo, Ormoc City, Leyte
Tel. # 053-561-8240/255-7211
T.I.N. 001-383-331-000

P.O. # : 231477
Date : DEC 19 2023
Mode of Procurement : **DIRECT CONTRACTING**
P.R. # : 232826

Gentlemen :

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery : **ORMOC WATERWORKS SYSTEM ADMINISTRATION** Delivery Term **7 CALENDAR DAYS**
Contract Name : **INSTALLATION OF 3 PHASE POWER SUPPLY TO MABINI PUMPING STATION FOR THE ORMOC WATERWORKS SYSTEM ADMINISTRATION**

Date of Delivery : / / Payment Term

Item No.	Qty	Unit of Issue	Item Description	Estimated Unit Cost	Estimated Cost
				Balance Forwarded >>>	179,855.62
*			1 pc. - Steel Pole, 35 footer 2 pcs. - Cross Arm, steel 8 3 sets - Cutout and arrester Combination (100 Amps., 15 kv, Porcelain) 3 sets - Clamp, Hot line #2 - #4/0 ACSR main to #2 - #4/0 3 sets - Transformer pole mounting bracket 2 sets - Transformer, Current, 600 V Outdoor, 100:5 Ratio 1 pc. - Secondary Rack 2 Spool 15 meters - TW # 8 Stranded 600 V AWG 12 meters - UL Type B flexible, Metallic Liquid Tight Electrical Conduit # 1 Diameter, Gray 2 pcs. - 1" Liquid Tight Connector, Straight type, Metallic (CMEF) 1 pc. - EDMI MK10E Class 1, Advance 3 phase electronic revenue meter Including: - Connection Fee - Transformer installation - Grounding clamp - Grounding Rod - Meter Seal - Calibration fee		-
				SubTotal >>>	179,855.62
				As READ >>>	

When the Supplier fails to satisfactory deliver any or all of the Goods and/or perform the Services within the specified delivery schedule, inclusive of duly, inclusive of duly granted time extensions, if any, the supplier shall be liable for damages for the delay and shall pay liquidated damages, not by way of penalty, an amount equal to one tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay until such goods are finally delivered and accepted. In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity concerned may rescind the contract and impose appropriate sanctions over and above the liquidated damages to be paid. (GPPB Res. No. 02-2020)

Conforme:

Atty. Jannet Ann J. Dayandayan, CPA

General Manager
LEYTE V ELECTRIC COOPERATIVE, INC.

(Signature over printed name)

Very truly yours,

LUCY TORRES GOMEZ
City Mayor
(Authorized Official)

(Date) **DEC 29 2023**

In case of Negotiated Purchase pursuant to Section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:

Certified Correct:

Date:

Secretary to the Sanggunain

ADMIN-BAC-OOR-58



