PURCHASE ORDER

ORMOC CITY



P.O. #:

ADMIN-BAC Form 8 Rev. 2, Jan. 1, 2024

Reference #:

245011 240367

Date : APR 16 2024

Supplier

CAN BUILDERS AND TRADING

Address

Apitong Brgy. 92 Tacloban City

Tel. # T.I.N.

0917-322-8304

232-376-286-001

canbuildersandtrading@gmail.e

Mode of Procurement:

NEGOTIATED - SVP P.R. #:

240294 --

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein: Place of Delivery:

CITY MAYOR'S OFFICE

Delivery Term 30 CALENDAR DAYS

Contract Name:

PROCUREMENT OF IT EQUIPMENT AND APPLIANCE FOR THE CITY MAYOR'S OFFICE

Date of Delivery:

Payment Term

Item		Unit of	· dyment remi			
No.	Qty	Issue	Item Description	Estimated	Estimated	
*				Unit Cost	Cost	
1.	1.	unit	Television (unit)	Balance Forwarded >>>	and a second	
		- Section		49,988.00	49,988.0	
			65" 4K UHD SMART LED TV With Tempered Glass and Voice Recorder		-	
			SMART TV		-	
		İ	4K Full High Definition (HD)		*	
			Dolby Sounds, Motion Sensor Remote	1		
			Google Assistant Voice Control		-	
			HDMI/USB/AV/Audio Out/ Wifi Ready	1	-	
			With Installation	1 1	.=:	
					-	
2 1	1.	unit	Projector	49,692.00	49,692.0	
			SPECIFICATIONS:	17,072.00	49,092.0	
- 1	- 1		H: 15CM		-	
-	1		L: 38CM		_	
	1		W: 33CM		-24	
	-		Gross Weight: 3.5kg		ű.	
	- (Net Weight: 2.5kg	1		
			Features:	1 1		
	- 1		Type: XGA	1 1	-	
	- 1		Brightness: 3800 ANSI Lumens		•	
	- 1		Normal Lamp Life Hours: 6000Hours	1	•	
			Economic Lamp Life: 12000 Hours			
			Contrast Ratio: 16000:1		•)	
				SubTotal >>>	99,680.00	
				As READ >>>		

When the Supplier fails to satisfactory deliver any or all of the Goods and/or perform the Services within the specified delivery schedule, inclusive of duly, inclusive of duly granted time extensions, if any, the supplier shall be liable for damages for the delay and shall pay liquidated damages, not by way of penalty, an amount equal to one tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay until such goods are finally delivered and accepted. In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity concerned may rescind the contract and impose appropriate sanctions over and above the light damages to be paid. (GPPB Res. No. 02-2020)

Conforme:

MARK ANTHONY P. SIGUAN CAN BUILDERS AND TRADING

(Signature over printed name)

Very truly yours

TORRÉS GOMEZ City Mayor

(Authorized Official)

April 17, 2024

In case of Negotiated Purchase pursuant to Section 369 (a) of RA 7160, this portion must be accomplished.) Approved per Sangguniang Resolution No.:

Certified Correct:

Secretary to the Sanggunain

CONTROL # 2024-

-240367

Date:



PURCHASE ORDER

ORMOC CITY



ADMIN-BAC Form 8

Rev. 2, Jan. 1, 2024

Reference #:

245011

Supplier

CAN BUILDERS AND TRADING

Address

Apitong Brgy. 92 Tacloban City

P.O. #:

240367

Tel. #

0917-322-8304

Mode of Procurement:

Date : APR 16 2024 **NEGOTIATED - SVP**

T.I.N.

232-376-286-001

canbuildersandtrading@gmail.e

P.R. #: 240294

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein: Place of Delivery: CITY MAYOR'S OFFICE

Delivery Term 30 CALENDAR DAYS

Contract Name:

PROCUREMENT OF IT EQUIPMENT AND APPLIANCE FOR THE CITY MAYOR'S OFFICE

Date of Delivery:

1 1

Payment Term

Item No.	Qty	Unit of Issue	Item Description	Estimated Unit Cost	Estimated Cost
*		A. C.		Balance Forwarded >>>	99,680.0
			Function Type : Basic Projector		·-
		-	W/ Projector Screen		
3	2.	unit	Laptop	48,148.15	96,296.30
			SPECIFICATIONS:	4	
- 1			Processor: Base Frequency: 2.4 GHz	1 20	
- 1			Cache: 6MB; Core: 4; Threads: 8		
ı		l	Memory: Single - Channel LPDDR5 System Memory		o - :
-			Storage: 512GB NVMe SSD	1	.J ē ,ř
- 1			Display: 15.6 Inch HD 1366 X 768 Resolution	1 1	•
- 1			High - Brightness Acer Comfy View LED Backlit TFT		-
- 1			LCD 16.9 Aspect ratio, Ultra - Slim design, Mercury free	1	
- 1			Environment Friendly	1	
- 1			W/ Laptop Bag & Office		-
	~			49,140.00	98,280.00
4	2.	set	Computer (set)	47,140.00	70,200.00
			22" Monitor & 1TB Storage		ii.
			Base Clock: 3.6 GHz; Core: 4; Threads:4;Cache: 6MB MOBO: 2 DIMMS		
			RAM: 8GB		· ·
			STORAGE - 1: 512GB SSD		
			STORAGE - 2: 500GB Hdd		
		L		SubTotal >>>	294,256.30
				As READ >>>	

When the Supplier fails to satisfactory deliver any or all of the Goods and/or perform the Services within the specified delivery schedule, inclusive of duly, inclusive of duly granted time extensions, if any, the supplier shall be liable for damages for the delay and shall pay liquidated damages, not by way of penalty, an amount equal to one tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay until such goods are finally delivered and accepted. In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity concerned may rescind the contract and impose appropriate sanctions over and above the liquidated damages to be paid. (GPPB Res. No. 02-2020)

Conforme:

MARK ANTHONY P. SIGUAN CAN BUILDERS AND TRADING CY TORRES GOMEZ

Very truly yours,

City Mayor (Authorized Official)

(Signature over printed name)

April 17, 2024 In case of Negotiated Purchase pursuant to Section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:

Certified Correct:

Date:

Secretary to the Sanggunain

CONTROL # 2024-_ -240367



PURCHALE ORDER

ORMOC CITY



ADMIN-BAC Form 8

Rev. 2, Jan. 1, 2024

Reference #:

245011

Supplier Address

CAN BUILDERS AND TRADING

Apitong Brgy. 92 Tacloban City

Tel. # T.I.N.

0917-322-8304

232-376-286-001

Mode of Procurement:

P.O. #: Date: 240367

APR 16 2024 **NEGOTIATED - SVP**

240294 P.R. #:

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein: CITY MAYOR'S OFFICE Place of Delivery:

Delivery Term 30 CALENDAR DAYS

Contract Name:

PROCUREMENT OF IT EQUIPMENT AND APPLIANCE FOR THE CITY MAYOR'S OFFICE

canbuildersandtrading@gmail.i

Date of Delivery:

11

Payment Term

tem No.	Qty	Unit of Issue	Item Description	Estimated Unit Cost	Estimated Cost
*		In the second second	E	Balance Forwarded >>>	294,256.30
5	1.	unit	Monitor: 22" HDMI LED Wide Keyboard usb MOUSE: Mouse USB Mousepad PSU: 750watts CPU Case AVR Protector UPS: 650VA CAMERA SPECIFICATIONS: 18 - Megapixel APS-C-Size CMOS sensor and DIGIC 4+ Image processor 9- point AF with 1 center cross - type AF point Standard ISO 100- 6400 (Expandable to 12800) Wi-Fi supported EF lenses (including EF- S Lenses) Compatible CMOS Sensor 2.7 IN, LCD Display 1/4000 sec Max Shutter Speed 1080p HD Video Recording NOTE: ALL IT RELATED ITEMS ABOVE MUST BE DELIVERED IN	48,168.97	48,168.97
		L		SubTotal >>>	342,425.27
				As READ >>>	

When the Supplier fails to satisfactory deliver any or all of the Goods and/or perform the Services within the specified delivery schedule, inclusive of duly, inclusive of duly granted time extensions, if any, the supplier shall be liable for damages for the delay and shall pay liquidated damages, not by way of penalty, an amount equal to one tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay until such goods are finally delivered and accepted. In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity concerned may rescind the contract and impose appropriate sanctions over and above the liquidated damages to be paid. (GPPB Res. No. 02-2020)

Conforme:

MARK ANTHONY P. SIGUAN CAN BUILDERS AND TRADING

(Signature over printed name)

Very truly yours,

City Mayor/

Authorized Official)

(Date)

April 17, 2024

In case of Negotiated Purchase pursuant to Section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:

Certified Correct:

Secretary to the Sanggunain

CONTROL # 2024- __

-240367

Date:

PURCHASL ORDER

ORMOC CITY



ADMIN-BAC Form 8

Rev. 2, Jan. 1, 2024

Reference #: P.O. #:

245011 240367

Supplier

CAN BUILDERS AND TRADING

Address Tel. #

T.I.N.

Apitong Brgy. 92 Tacloban City

232-376-286-001

0917-322-8304

Mode of Procurement: canbuildersandtrading@gmail.i

APR 16 2024 **NEGOTIATED - SVP**

Date:

P.R. #: 240294

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein: Place of Delivery:

CITY MAYOR'S OFFICE

Delivery Term 30 CALENDAR DAYS

PROCUREMENT OF IT EQUIPMENT AND APPLIANCE FOR THE CITY MAYOR'S OFFICE

Date of Delivery .

Contract Name:

Payment Term

em Qt	Unit of Issue	Item Description	Estimated Unit Cost	Estimated Cost
*		Bal	ance Forwarded >>>	342,425.2
		COMPLIANCE WITH THE REQUIRED TECHNICAL SPECIFICATION		
		OR ITS EQUIVALENT OR HIGHER ANS MUST BE COMPATIBLE		· <u>·</u>
		WITH THE EXISTING LGU SYSTEMS AND WITH WARRANTY		
		NOTHING FOLLOWS		-
		-x-x-x-x-NOTHING FOLLOWS-x-x-x-x-	4	.=.
				·
				-
1				**
				-
				العيد
l				-
1				w -
]		8 7 1
1	9			10.
				S .
		i e		-
		ł:		
		*		-
nree Hundr	e Hundred Forty Two Thousand Four Hundred Twenty Five Pesos and 27/100 Only Calculated)>>>			342,425.27
			As READ >>>	342,425.27

duly, inclusive of duly granted time extensions, if any, the supplier shall be liable for damages for the delay and shall pay liquidated damages, not by way of penalty, an amount equal to one tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay until such goods are finally delivered and accepted. In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity concerned may rescind the contract and impose appropriate sanctions over and above the liquidated damages to be paid. (GPPB Res. No. 02-2020)

Very truly yours,

Conforme:

MARK ANTHONY P. SIGUAN CAN BUILDERS AND TRADING

(Signature over printed name)

ity Mayor

uthorized Official)

April 17, 2024

In case of Negotiated Purchase pursuant to Section 369 (a) of RA 7160, this portion must be accomplished.)

Secretary to the Sanggunain

Approved per Sangguniang Resolution No.:

Certified Correct:

CONTROL # 2024-_

-240367

Date: