PURCHALE ORDER

ORMOC CITY



ADMIN-BAC Form 8 Rev. 2, Jan. 1, 2024

Reference #:

245381

Supplier

HI-FER CONSTRUCTION

Address

Brgy. Libertad Ormoc City, Leyte, Region VIII, Philippines.

Tel. # T.I.N.

933-254-620-000

Mode of Procurement:

P.O. #: Date : MAR 2 5 2024

240267

NEGOTIATED - SVP

P.R. #:

240611

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery:

ORMOC CITY SUPERDOME

Delivery Term 25 CALENDAR DAYS

Contract Name:

PREVENTIVE MAINTENANCE OF EXISTING POWER TRANSFORMER FOR THE ORMOC CITY SUPERDOME

Date of Delivery:

Payment Term

No.	Qty	Unit of Issue	Item Description	Estimated Unit Cost	Estimated Cost
*			Bala	nce Forwarded >>>	
1	1.	lot	Preventive Maintenance of Power Transformer	299,500.00	299,500.00
1			Preventive Maintenance of the existing three (3) units		-
			333kva distribution power transformer		-
			A. Scope of Supply:		-
			Supply of labor, consumable, materials, tools equipment and		-
			technical expertise to conduct filtration, refill and		i.
			testing of the existing three (3) units distribution power		-
1			transformer.		-
			B. Scope of Work:		-
			1. Filtration of 3 units 264 liters 333kva distribution power transf	ormer.	-
			2. Provision of 2 drums of Transformer insulation oil.		•
			3. Provision of filtration machine.		-
			4. Test		-
			a. Insulation Power Factor/Oil Power Factor		-
			b. Dissolved Gas Analysis		-
			c. Dielectric Breakdown Voltage		
	1		d. Insulation Resistance		
	1	i	e. Transformer Turns Ratio	-	-:
			f. Winding Resistance		-
	1		5. Provision of AC or portable generator with power supply of		
			220- 250v for the filtration machine and testing.		-
			6. Leyeco V coordination for the disconnection		<u>~</u>
			and re-connection of power supply.		-
				SubTotal >>>	299,500.00
				As READ >>>	

When the Supplier fails to satisfactory deliver any or all of the Goods and/or perform the Services within the specified delivery schedule, inclusive of duly, inclusive of duly granted time extensions, if any, the supplier shall be liable for damages for the delay and shall pay liquidated damages, not by way of penalty, an amount equal to one tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay until such goods are finally delivered and accepted. In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity concerned may rescind the contract and impose appropriate sanctions over and above the liquidated damages to be paid. (GPPB Res. No. 02-2020)

Conforme:

HI-FER CONSTRUCTION

(Signature over printed name)

5024

In case of Negotiated Purchase pursuant to Section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No..

Certified Correct:

Secretary to the Sanggunain

Date:

JCY TORRES GOMEZ

City/Mayor

(Authorized Official)

CONTROL # 2024-

Very truly yours,

-240267

PURCHASEORDER

ORMOC CITY



P.O. #:

ADMIN-BAC Form 8 Rev. 2, Jan. 1, 2024

Reference #:

245381 240267

Supplier Address

HI-FER CONSTRUCTION

Brgy: Libertad Ormoc City, Leyte, Region VIII, Philippines.

Date: MAR 2 5 2024

Tel.# T.I.N.

933-254-620-000

NEGOTIATED - SVP Mode of Procurement:

P.R. #:

240611

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein: Place of Delivery: ORMOC CITY SUPERDOME Delivery Term 25 CALENDAR DAYS

Contract Name:

PREVENTIVE MAINTENANCE OF EXISTING POWER TRANSFORMER FOR THE ORMOC CITY SUPERDOME

Date of Delivery:

, ,	6	,

Payment Term

tem No.	Qty	Unit of Issue	Item Description		Estimated Unit Cost	Estimated Cost
*				Baland	ce Forwarded >>>	299,500.0
			7. Provision of safety precaution to ensure the safety of			
			workers and facilities during and after the conduct of			-
			activities.			-
			8. Testing and Commissioning			-
			9. Submit Test results and pictures.			-
			VOTUNG 5011 0115			-
			-x-x-x-x-NOTHING FOLLOWS-x-x-x-x-			_
ı						
						-
ŀ						-,
						-
						-
						=
					,	-
						-
						-
						-
						-
						-
						-
wo Hundred Ninety Nine Thousand Five Hundred Pesos Only					TOTAL (Cost as Calculated)>>>	299,500.00
					As READ >>>	299,500.0

When the Supplier fails to satisfactory deliver any or all of the Goods and/or perform the Services within the specified delivery schedule, inclusive of duly, inclusive of duly granted time extensions, if any, the supplier shall be liable for damages for the delay and shall pay liquidated damages, not by way of penalty, an amount equal to one tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay until such goods are finally delivered and accepted. In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity concerned may rescind the contract and impose appropriate sanctions over and above the liquidated damages to be paid. (GPPB Res. No. 02-2020)

Conforme:

HI-FER CONSTRUCTION

(Signature over printed name)

In case of Negotiated Purchase pursuant to Section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:

Certified Correct:

Secretary to the Sanggunain

CONTROL # 2024-

Very truly yours

-240267

Date:

ORRES GOMEZ

itv Mavor

(Authorized Official)

LUCY

