PURCHASE ORDER

ORMOC CITY



ADMIN-BAC Form 8 Rev. 2, Jan. 1, 2024

246093 Reference #

Supplier

ARTSONS GENERAL ENGINEERING AND CONSTRUCTION SERVICES

P.O. #:

Address

Blk. 1 Lot 9, La Pradera, Brgy. Tambulilid, Ormoc City

240482

Tel.#

T.I.N.

09173712970

418-493-377-000

Mode of Procurement:

Date : APR 2 6 2024 NEGOTIATED - SVP

P.R. #:

241095

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery:

CITY MAYOR'S OFFICE

Delivery Term 15 CALENDAR DAYS

Contract Name:

PROVISION OF MATERIALS FOR THE CONSTRUCTION/INSTALLATION OF PLATFORM, BILLBOARD

TARPAULINS AND DROP-DOWN BANNERS

Date of Delivery:

Payment Term

Jate	0. 20	, .			
tem		Unit of	It am Description	Estimated	Estimated
No.	Qty	Issue	Item Description	Unit Cost	Cost
*	Balance Forwarded >>>				
1	500.	lgth	Lumber, Coco 2 x 3 x 12 (lgth)	274.75	137,375.00
2	700.	lgth	Lumber, Coco 2 x 2 x 12 (lgth)	180.55	126,385.00
3	1,000.	lgth	Lumber, Coco 1 x 2 x 12 (lgth)	125.60	125,600.00
4	30.	box	Staple, Gun Tacker	423.90	12,717.00
. 1	501		-x-x-x-x-NOTHING FOLLOWS-x-x-x-x-		-
			XXXXIIIIII TOLLON	1	, -
- 1		ľ			-
				1	€
				1 .1	
				1	-
				1 1	-
1				1	-
- 1					-
- 1				1	-
					-
- 1					-
					-
					=
					· ·
					-
					-,
				TOTAL (Cost as	
Four I	Hundred T	wo Thousand	I Seventy Seven Pesos Only	Calculated)>>>	402,077.00
				As READ >>>	402,077.0

When the Supplier fails to satisfactory deliver any or all of the Goods and/or perform the Services within the specified delivery schedule, inclusive of duly, inclusive of duly granted time extensions, if any, the supplier shall be liable for damages for the delay and shall pay liquidated damages, not by way of penalty, an amount equal to one tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay until such goods are finally delivered and accepted. In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity concerned may rescind the contract and impose appropriate sanctions over and above the liquidated ब्रांग विकास (GPPB Res. No. 02-2020)

Very truly yours,

Conforme:

ARTSONS GENERAL ENGINEERING AND CONSTRUCTION SERVICES

(Signature over printed name)

OKRES GOME City Mayor

In case of Negotiated Purchase pursuant to Section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:

Certified Correct:

Secretary to the Sanggunain

Date:

SGS



-240482 CONTROL # 2024-