

PURCHASE ORDER

ORMOC CITY



ORM F9-PO

Rev. 1, Effective February, 2023

Reference # : 233568

Supplier **LEYTE V ELECTRIC COOPERATIVE, INC.**
 Address Brgy. San Pablo, Ormoc City, Leyte
 Tel. # 053-561-8240/255-7211
 T.I.N. 001-383-331-000

P.O. # : 231479
 Date : DEC 19 2023
 Mode of Procurement : **DIRECT CONTRACTING**
 P.R. # : 232377

Gentlemen :

Please furnish this office the following articles subject to the terms and conditions contained herein:


Place of Delivery : **ORMOC WATERWORKS SYSTEM ADMINISTRATION** Delivery Term **15 CALENDAR DAYS**
 Contract Name : **INSTALLATION OF 3 PHASE POWER SUPPLY TO MARGEN PUMPING STATION FOR THE ORMOC WATERWORKS SYSTEM ADMINISTRATION**

Date of Delivery : / / Payment Term

| Item No. | Qty | Unit of Issue | Item Description | Estimated Unit Cost | Estimated Cost |
|---------------------------------------|-----|---------------|---|------------------------------|-------------------|
| <i>Balance Forwarded >>></i> | | | | | |
| 1 | 1. | lot | INST. OF 3 PHASE POWER SUPPLY LINE TO MARGEN PUMPING STATION 3pcs.- Anchor, Expanding, 10,000 lbs. 8 way, galvanized steel 24 pcs.- Bolt, Double Arming, 5/8" x 20" 2 pcs.- Bolt, Oval Eye 5/8" x 12" 3 pcs.- Bolt, Thimble Eye 5/8" x 10" Angle Type 30 pcs.- Bolt, Machine 1/2" x 6" 3 pcs.- Bolt, Machine 5/8" x 8" 8 pcs.- Bolt, Machine 5/8" x 10" 6 pcs.- Bolt, Machine 5/8" x 14" 2 pcs.- Bolt, Machine 5/8" x 16" 14 pcs.- Brace, Sidearm, Diagonal 7 ft. 8 pcs.- Brace, Angle 1-1/2"x1-1/2"x3/16", 60"Span 1 pc.- Bracket, Clevis Deadend w/o Spool 3 pcs.- Clamp Hot line, #2 - #4/0 ACSR Main to #2 - #4/0 3 pcs.- Clamp, Anchor Rod Bonding, Single Eye 10 pcs.- Clamp, Loop Dead-end #6 to #2/0 ACSR 17 pcs.- Clamp, Dead-end Strain #2 - #4/0 ACSR 6 pcs.- Clamp, Guy Straight, 3 Bolt Heavy Duty Steel 2 pcs.- Clevis, Secondary swinging w/o spool 1030 mts.- Conductor, Bare, ACSR #2, AWG 6/1(MTS) 1 pc.- Connector, Ground Rod (Clamp) for 5/8" Steel Rod 3 pcs.- Cut-out and Arrester Combination 3 pcs.- Insulator, Spool 3" ANSI Class 53-4 | 675,191.11 | 675,191.11 |
| | | | | SubTotal >>> | 675,191.11 |
| | | | | As READ >>> | |

When the Supplier fails to satisfactory deliver any or all of the Goods and/or perform the Services within the specified delivery schedule, inclusive of duly, inclusive of duly granted time extensions, if any, the supplier shall be liable for damages for the delay and shall pay liquidated damages, not by way of penalty, an amount equal to one tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay **until such goods are finally delivered and accepted.** In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity concerned may rescind the contract and impose appropriate sanctions over and above the liquidated damages to be paid. (GPPB Res. No. 02-2020)

Conforme: 
 Atty. Jannine Ann Dayandayan, CPA
 General Manager
LEYTE V ELECTRIC COOPERATIVE, INC.
 (Signature over printed name) 

Very truly yours,

LUCY TORRES GOMEZ
 City Mayor
 (Authorized Official)

(Date) DEC 29 2023

In case of Negotiated Purchase pursuant to Section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.: _____ Date: _____

Certified Correct: _____ Secretary to the Sanggunain

PURCHASE ORDER

ORMOC CITY



ORM F9-PO

Rev. 1, Effective February, 2023

Reference # : 233568

Supplier **LEYTE V ELECTRIC COOPERATIVE, INC.**
 Address Brgy. San Pablo, Ormoc City, Leyte
 Tel. # 053-561-8240/255-7211
 T.I.N. 001-383-331-000

P.O. # : 231479
 Date : DEC 19 2023
 Mode of Procurement : **DIRECT CONTRACTING**
 P.R. # : 232377

Gentlemen :


Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery : **ORMOC WATERWORKS SYSTEM ADMINISTRATION** Delivery Term **15 CALENDAR DAYS**
 Contract Name : **INSTALLATION OF 3 PHASE POWER SUPPLY TO MARGEN PUMPING STATION FOR THE ORMOC WATERWORKS SYSTEM ADMINISTRATION**
 Date of Delivery : / / Payment Term

| Item No. | Qty | Unit of Issue | Item Description | Estimated Unit Cost | Estimated Cost |
|----------|-----|---------------|---|---------------------------------------|-------------------|
| * | | | | <i>Balance Forwarded >>></i> | |
| | | | 15 pcs.- Insulator, Suspension 15KV Polymer 30 pcs.- Insulator, Post Type, with 7" Stud 17 pcs.- Nut, Eye 5/8" Conventional 30 pcs.- Nut, Lock Mf Type 1/2" 108 pcs.- Nut, Lock Mf Type 5/8" 3 pcs. Rod, Anchor, threaded, Single Eye 5/8" x 7 1 pc. Rod, Ground Steel, Galvanized, 5/8" x 10" 15 pcs. Pole Clamp 5-6 110 pcs.- Washer, Square Flat 2-1/4"x2-1/4"x3/16" 30 pcs.- Washer, Round 1-3/8" Diameter x 12 Ga. 320 ft.- Wire, tie Aluminum, alloy, soft, #4 AWG (FT) 33 ft.- Wire, Ground, Aluminum Ec. Grade, #4 AWG (FT) 150 ft.- Wire, Guy, Steel 3/8", 7 strand (FT) 6 pcs. - Fire wedge connector 1/0-2/0 / 2-1/0 2 pcs. - Steel Pole, 35 footer 2 pcs. - Steel Pole, 40 footer 22 pcs. - Cross arm, Steel 8" 2 sets -Transformer, current, 600 V outdoor, 100:5 ratio 1 pc. - Secondary rack 3 spool heavy duty 15 meters- TW # 8 stranded 600V AWG 12 meters - UL type B flexible, metallic liquid - toght electrical conduit #1 inch dia, gray 2 pcs. - 1 inch Liquid Tight Connector, straight type | | 675,191.11 |
| | | | | SubTotal >>> | 675,191.11 |
| | | | | As READ >>> | |

When the Supplier fails to satisfactory deliver any or all of the Goods and/or perform the Services within the specified delivery schedule, inclusive of duly, inclusive of duly granted time extensions, if any, the supplier shall be liable for damages for the delay and shall pay liquidated damages, not by way of penalty, an amount equal to one tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay until such goods are finally delivered and accepted. In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity concerned may rescind the contract and impose appropriate sanctions over and above the liquidated damages to be paid. (GPPB Res. No. 02-2020)

Conforme: 
 Atty. Jannie Ann J. Bayandayan, CPA
 General Manager
LEYTE V ELECTRIC COOPERATIVE, INC.
 (Signature over printed name) 

Very truly yours,

LUCY TORRES GOMEZ
 City Mayor
 (Authorized Official)

(Date) DEC 29 2023

In case of Negotiated Purchase pursuant to Section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.: _____ Date: _____

Certified Correct: _____ Secretary to the Sanggunain

ADMIN-BAC-OOR-58



PURCHASE ORDER

ORMOC CITY



ORM F9-PO

Rev. 1, Effective February, 2023

Reference # : 233568

Supplier **LEYTE V ELECTRIC COOPERATIVE, INC.**
 Address Brgy. San Pablo, Ormoc City, Leyte
 Tel. # 053-561-8240/255-7211
 T.I.N. 001-383-331-000

Mode of Procurement :

P.O. # : **231479**
 Date : **DEC 19 2023**
DIRECT CONTRACTING
 P.R. # : 232377

Gentlemen :

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery : **ORMOC WATERWORKS SYSTEM ADMINISTRATION** Delivery Term **15 CALENDAR DAYS**
 Contract Name : **INSTALLATION OF 3 PHASE POWER SUPPLY TO MARGEN PUMPING STATION FOR THE ORMOC WATERWORKS SYSTEM ADMINISTRATION**
 Date of Delivery : / / Payment Term

| Item No. | Qty | Unit of Issue | Item Description | Estimated Unit Cost | Estimated Cost |
|--|-----|---------------|---|---|-------------------|
| * | | | <i>Balance Forwarded >>></i> | | 675,191.11 |
| | | | mettalic (CMEF) 1 pc. - EDM1 MK10E Class 1, Advance 3 phase electronic revenue meter Including: - Connection Fee Transformer Test - Transformer Installation - Grounding Clamp - Grounding Rod - Meter Seal - Calibration Fee - Energy Deposit -x-x-x-x-NOTHING FOLLOWS-x-x-x-x-x- | | - |
| Six Hundred Seventy Five Thousand One Hundred Ninety One Pesos and 11/100 Only | | | | TOTAL (Cost as Calculated)>>> | 675,191.11 |
| | | | | As READ >>> | 675,191.11 |

When the Supplier fails to satisfactory deliver any or all of the Goods and/or perform the Services within the specified delivery schedule, inclusive of duly, inclusive of duly granted time extensions, if any, the supplier shall be liable for damages for the delay and shall pay liquidated damages, not by way of penalty, an amount equal to one tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay **until such goods are finally delivered and accepted**. In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity concerned may rescind the contract and impose appropriate sanctions over and above the liquidated damages to be paid. (GPPB Res. No. 02-2020)

Conforme:

Atty. Jannie J. Bayandayan, CPA
(Signature)
 General Manager

LEYTE V ELECTRIC COOPERATIVE, INC.
 (Signature over printed name) *(Signature)*

Very truly yours,

(Signature)
LUCY TORRES GOMEZ
 City Mayor
 (Authorized Official)

(Date) **DEC 29 2023**

In case of Negotiated Purchase pursuant to Section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:

Certified Correct:

Date:

Secretary to the Sanggunain

ADMIN-BAC-OOR-58



P