

PURCHASE ORDER

ORMOC CITY



ORM F9-PO

Rev. 1, Effective February, 2023

Reference # : 234269

P.O. # : 231480

Date : DEC 19 2023

DIRECT CONTRACTING

P.R. # : 232829

LEYTE V ELECTRIC COOPERATIVE, INC.

, Ormoc City, Leyte

255-7211

000

Mode of Procurement :

General Terms and Conditions: Please furnish the following articles subject to the terms and conditions contained herein:
 Office the following articles subject to the terms and conditions contained herein:
 Delivery Term **48 CALENDAR DAYS**
 Place of Delivery : **ORMOC WATERWORKS SYSTEM ADMINISTRATION**
 Contract Name : **INSTALLATION OF 3 PHASE POWER SUPPLY TO JUATON PUMPING STATION FOR THE ORMOC WATERWORKS SYSTEM ADMINISTRATION**
 Date of Delivery : / / Payment Term

Item No.	Qty	Unit of Issue	Item Description	Estimated Unit Cost	Estimated Cost
				<i>Balance Forwarded >>></i>	
*				1,049,278.21	1,049,278.21
1	1.	lot	INST. OF 3 PHASE POWER SUPPLY TO JUATON PUMPING STATION LO 5 pcs. - Anchor, Expanding, 10,000 lbs. 8 way, galvanized steel 24 pcs. - Bolt, Double Arming, 5/8" x 22" 1 pc. - Bolt, Double Upset, 5/8" x 10" 2 pcs. - Bolt, Oval Eye 5/8" x 10" 4 pcs. - Bolt, Oval Eye 5/8" x 12" 2 pcs. - Bolt, Oval Eye 5/8" x 18" 5 pcs. - Bolt, Thimble Eye 5/8" x 10" Angle Type 48 pcs. - Bolt, Machine 1/2" x 6" 5 pcs. - Bolt, Machine 5/8" x 8" 16 pcs. - Bolt, Machine 5/8" x 10" 7 pcs. - Bolt, Machine 5/8" x 12" 9 pcs. - Bolt, Machine 5/8" x 14" 3 pcs. - Bolt, Single Upset, 5/8" x 10" 24 pcs. - Brace, Angle 1 -1/2"x 1-1/2"x3/16", 60" Span 2 pcs. - Bracket, Clevis Deadend w/o Spool 3 pcs. - Clamp, Hot line #2 - #4/0 ACSR Main To #2 - #4/0 5 pcs. - Clamp, Anchor Rod Bonding, Single Eye 12 pcs. - Clamp, Loop Dead-end #6 to # 2/0 ACSR 18 pcs. - Clamp, Dead-end Strain #2 - #4/0 ACSR 10 pcs. - Clamp, Guy Straight, 3 Bolt Heavy Duty Steel 6 pcs. - Clevis, Secondary swinging w/o spool		
				SubTotal >>>	1,049,278.21
				As READ >>>	

When the Supplier fails to satisfactory deliver any or all of the Goods and/or perform the Services within the specified delivery schedule, inclusive of duly, inclusive of duly granted time extensions, if any, the supplier shall be liable for damages for the delay and shall pay liquidated damages, not by way of penalty, an amount equal to one tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay **until such goods are finally delivered and accepted.** In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity concerned may rescind the contract and impose appropriate sanctions over and above the liquidated damages to be paid. (GPPB Res. No. 02-2020)

Conforme:

Atty. Jannie M. J. Dayandayan, CPA
 General Manager

LEYTE V ELECTRIC COOPERATIVE, INC.

(Signature over printed name)

Very truly yours,

LUCY TORRES GOMEZ
 City Mayor
 (Authorized Official)

(Date) **DEC 29 2023**

In case of Negotiated Purchase pursuant to Section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:

Date:

Certified Correct:

Secretary to the Sanggunain

ADMIN-BAC-OOR-58



PURCHASE ORDER

ORMOC CITY



ORM F9-PO

Rev. 1, Effective February, 2023

Reference # : 234269

Supplier **LEYTE V ELECTRIC COOPERATIVE, INC.**
 Address Brgy. San Pablo, Ormoc City, Leyte
 Tel. # 053-561-8240/255-7211
 T.I.N. 001-383-331-000

P.O. # : 231480
 Date : DEC 19 2023

Mode of Procurement :

DIRECT CONTRACTING

P.R. # : 232829

Gentlemen :

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery : **ORMOC WATERWORKS SYSTEM ADMINISTRATION** Delivery Term **48 CALENDAR DAYS**
 Contract Name : **INSTALLATION OF 3 PHASE POWER SUPPLY TO JUATON PUMPING STATION FOR THE ORMOC WATERWORKS SYSTEM ADMINISTRATION**

Date of Delivery : / /

Payment Term

Item No.	Qty	Unit of Issue	Item Description	Estimated Unit Cost	Estimated Cost
				Balance Forwarded >>>	
*					1,049,278.21
			2 pcs. - Shackle, Anchor, Forged Steel, Galvanized 2820 mts. - Conductor, Bare, ACSR #2 , AWG 6/1 (MTS) 2 pcs. -Connector, Compression, #2-#1/0 ACSR Run To #2 - #1/0 1 pc. - Connector, Ground Rod (Clamp) For 5/8" Steel Rod 3 pcs. - Cut-out and Arrester Combination 6 pcs. - Insulator, Spool 1-3/4" ANSI Class 53-2 6 pcs. - Insulator, Spool 3" ANSI Class 53-4 18 pcs. - Insulator, Suspension 15KV Polymer 54 pcs. - Insulator, Post Type, with 7" Stud 20 pcs. - Nut, Eye 5/8" Conventional 48 pcs. - Nut, Lock Mf Type 1/2" 138 pcs. - Nut, Lock Mf Type 5/8" 5 pcs. - Rod, Anchor, threaded, Single Eye 5/8" x 7 1 pc. - Rod, Ground Steel, Galvanized, 5/8" x 10" 6 pcs. - Spacer, Pipe, 3/4" x 1-1/2" 17 pcs. - Pole Clamp 5-6 138 pcs. - Washer, Square Flat 2-1/4"x2-1/4"x3/16" 48 pcs. - Washer, Round 1-3/8" Diameter x 12 Ga. 232 Ft. - Wire, tie Aluminum, alloy, soft, #4 AWG (FT) 58 Ft. - Wire, Ground, Aluminum Ec. Grade, #4 AWG (FT) 250 Ft. - Wire, Guy, Steel 3/8", 7 strand (FT) 6 pcs. - Fire wedge connector 1/0-2/0 / 2-1/0 7 pcs. - Steel Pole, 35 footer		-
				SubTotal >>>	1,049,278.21
				As READ >>>	

When the Supplier fails to satisfactory deliver any or all of the Goods and/or perform the Services within the specified delivery schedule, inclusive of duly, inclusive of duly granted time extensions, if any, the supplier shall be liable for damages for the delay and shall pay liquidated damages, not by way of penalty, an amount equal to one tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay until such goods are finally delivered and accepted. In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity concerned may rescind the contract and impose appropriate sanctions over and above the liquidated damages to be paid. (GPPB Res. No. 02-2020)

Conforme:

Atty. Janine A. Dayandayan, CPA
 General Manager
LEYTE V ELECTRIC COOPERATIVE, INC.
 (Signature over printed name) *[Signature]*

Very truly yours,

[Signature]
LUCY TORRES GOMEZ
 City Mayor
 (Authorized Official)

(Date)

DEC 20 2023

In case of Negotiated Purchase pursuant to Section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:

Date:

Certified Correct:

Secretary to the Sanggunain

ADMIN-BAC-OOR-58



PURCHASE ORDER

ORMOC CITY



ORM F9-PO
Rev. 1, Effective February, 2023

Reference # : 234269

Supplier: **LEYTE V ELECTRIC COOPERATIVE, INC.**
Address: Brgy. San Pablo, Ormoc City, Leyte
Tel. #: 053-561-8240/255-7211
T.I.N.: 001-383-331-000

P.O. #: **231480**
Date: **DEC 19 2023**
Mode of Procurement : **DIRECT CONTRACTING**
P.R. #: 232829

Gentlemen :

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery : **ORMOC WATERWORKS SYSTEM ADMINISTRATION** Delivery Term **48 CALENDAR DAYS**
Contract Name : **INSTALLATION OF 3 PHASE POWER SUPPLY TO JUATON PUMPING STATION FOR THE ORMOC WATERWORKS SYSTEM ADMINISTRATION**
Date of Delivery : / / Payment Term

Item No.	Qty	Unit of Issue	Item Description	Estimated Unit Cost	Estimated Cost
*				<i>Balance Forwarded >>></i>	
			1 pc. - Steel Pole, 40 footer 24 pcs. - Cross arm, steel 8 3 sets - Cutout and arrester Combination (100 Amps., 15 kv, Porcelain) 3 sets - Clamp, Hot line #2 - #4/0 ACSR main to #2 - #4/0 3 sets - Transformer pole mounting bracket 3 phase 2 sets - Transformer, Current, 600 V Outdoor, 100:5 Ratio 1 pc. - Secondary Rack 3 Spool Heavy Duty 15 meters - TW #8 Stranded 600 V AWG 12 meters - UL Type B flexible, Metallic Liquid Tight Electrical Conduit # 1 Diameter, Gray 2 pcs. - 1" Liquid Tight Connector, Straight type, Metallic (CMEF) 1 pc. - EDMI MK10E Class 1, Advance 3 phase electronic revenue meter Including: - Connection Fee - Transformer installation - Grounding Clamp - Grounding Rod - Meter Seal - Calibration Fee		1,049,278.21
				SubTotal >>>	1,049,278.21
				As READ >>>	

When the Supplier fails to satisfactory deliver any or all of the Goods and/or perform the Services within the specified delivery schedule, inclusive of duly, inclusive of duly granted time extensions, if any, the supplier shall be liable for damages for the delay and shall pay liquidated damages, not by way of penalty, an amount equal to one tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay until such goods are finally delivered and accepted. In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity concerned may rescind the contract and impose appropriate sanctions over and above the liquidated damages to be paid. (GPPB Res. No. 02-2020)

Conforme:

Atty. Janice Ann Jayandayan, CPA
General Manager
LEYTE V ELECTRIC COOPERATIVE, INC.
(Signature over printed name) *[Signature]*

Very truly yours,
[Signature]
LUCY TORRES GOMEZ
City Mayor
(Authorized Official)

(Date) **DEC 29 2023**

In case of Negotiated Purchase pursuant to Section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:

Certified Correct:

Date:

Secretary to the Sanggunain

ADMIN-BAC-OOR-58



