

PURCHASE ORDER

ORMOC CITY



ORM F9-PO

Rev. 1, Effective February, 2023

Reference # : 234260

Supplier **LEYTE V ELECTRIC COOPERATIVE, INC.**
 Address Brgy. San Pablo, Ormoc City, Leyte
 Tel. # 053-561-8240/255-7211
 T.I.N. 001-383-331-000

P.O. # : 231478
 Date : DEC 19 2023
 Mode of Procurement : **DIRECT CONTRACTING**
 P.R. # : 232823

Gentlemen :

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery : **ORMOC WATERWORKS SYSTEM ADMINISTRATION** Delivery Term **23 CALENDAR DAYS**
 Contract Name : **INSTALLATION OF 3 PHASE POWER SUPPLY TO DAYHAGAN PUMPING STATION FOR THE ORMOC WATERWORKS SYSTEM ADMINISTRATION**
 Date of Delivery : / / Payment Term

Item No.	Qty	Unit of Issue	Item Description	Estimated Unit Cost	Estimated Cost
*			<i>Balance Forwarded >>></i>		
1	1.	lot	INST. OF 3 PHASE POWER SUPPLY LINE TO DAYHAGAN PUMPING STA 3 pcs. -Anchor, Expanding, 10,000 lbs. 8 way, galvanized steel 12 pcs. -Bolt, Double Arming, 5/8"x20" 3 pcs. - Bolt, Double Arming, 5/8"x22" 3 pcs. - Bolt, Oval Eye 5/8" x 12" 3 pcs. - Bolt, Thimble Eye 5/8" x 10" Angle Type 19 pcs. - Bolt, Machine 1/2" x 6" 6 pcs. - Bolt, Machine 5/8" x 8" 1 pc. - Bolt, Machine 5/8" x 10" 1 pc. - Bolt, Machine 5/8" x 14" 1 pc. - Bolt, Machine 5/8" x 16" 7 pcs. - Brace, Sidearm, Diagonal 7 ft. 4 pcs. - Brace, Angel 1 -1/2" x 1-1/2" x 3/16", 60" Span 3 pcs. - Clamp, Hot line, #2-#4/0 ACSR Main To #2 - #4/0 3 pcs. - Clamp, Anchor Rod Bonding, Single Eye 6 pcs. - Clamp, Loop Dead-end #6 to # 2/0 ACSR 18 pcs. - Clamp, Dead-end Strain #2 - #4/0 ACSR 6 pcs. - Clamp, Guy Straight, 3 Bolt Heavy Duty Steel 4 pcs. - Clevis, Secondary swinging w/o spool 530 mts. - Conductor, Bare, ACSR #2, AWG 6/1(MTS) 1 pc. - Connector, Ground Rod (Clamp) For 5/8" Steel Rod 3 pcs. - Cut-out and Arrester Combination 1 pc. - Insulator, Spool 1-3/4 ANSI Class 53-2	545,085.52	545,085.52
				SubTotal >>>	545,085.52
				As READ >>>	

When the Supplier fails to satisfactory deliver any or all of the Goods and/or perform the Services within the specified delivery schedule, inclusive of duty, inclusive of duly granted time extensions, if any, the supplier shall be liable for damages for the delay and shall pay liquidated damages, not by way of penalty, an amount equal to one tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay until such goods are finally delivered and accepted. In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity concerned may rescind the contract and impose appropriate sanctions over and above the liquidated damages to be paid. (GPPB Res. No. 02-2020)

Conforme:

Atty. Jannie Ann J. Dayandayan, CPA
 General Manager

LEYTE V ELECTRIC COOPERATIVE, INC.
 (Signature over printed name)

Very truly yours,

LUCY TORRES GOMEZ
 City Mayor
 (Authorized Official)

(Date) DEC 29 2023

In case of Negotiated Purchase pursuant to Section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:

Certified Correct:

Date:

Secretary to the Sanggunain

ADMIN-BAC-OOR-58



Handwritten mark

PURCHASE ORDER

ORMOC CITY



ORM F9-PO

Rev. 1, Effective February, 2023

Reference # : 234260

Supplier **LEYTE V ELECTRIC COOPERATIVE, INC.**
 Address Brgy. San Pablo, Ormoc City, Leyte
 Tel. # 053-561-8240/255-7211
 T.I.N. 001-383-331-000

Mode of Procurement :

P.O. # : **231478**
 Date : **DEC 19 2023**
DIRECT CONTRACTING
 P.R. # : 232823

Gentlemen :

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery : **ORMOC WATERWORKS SYSTEM ADMINISTRATION** Delivery Term **23 CALENDAR DAYS**
 Contract Name : **INSTALLATION OF 3 PHASE POWER SUPPLY TO DAYHAGAN PUMPING STATION FOR THE ORMOC WATERWORKS SYSTEM ADMINISTRATION**

Date of Delivery : / / Payment Term

Item No.	Qty	Unit of Issue	Item Description	Estimated Unit Cost	Estimated Cost
*				<i>Balance Forwarded >>></i>	
			2 pcs. - Insulator, Spool 3" ANSI Class 53-4 18 pcs. - Insulator, Suspension 15KV Polymer 19 pcs. - Insulator, Post Type, with 7" Stud 16 pcs. - Nut, Eye 5/8" Conventional 9 pcs. - Nut, Lock Mf Type 1/2" 62 pcs. - Nut, Lock Mf Type 5/8" 3 pcs. - Rod, Anchor, threaded, Single Eye 5/8" x 7 1 pc. - Rod, Ground Steel, Galvanized, 5/8" x 10" 7 pcs. - Pole Clamp 5-6 62 pcs. - Washer, Square Flat 2-1/4"x2-1/4"x3/16" 19 pcs. - Washer, Round 1-3/8" Diameter x 12 Ga. 1 pc. - Truss Guy 26 32 ft. - Wire, tie Aluminum, Alloy, soft, #4 AWG (FT) 10 ft. - Wire, Tape, Armor, Al, Alloy, 0.5" x 0.3" (FT) 33 ft. - Wire, Ground, Aluminum Ec. Grade, #4 AWG (FT) 150 ft. - Wire, Guy, Steel 3/8", 7 strand (FT) 3 pcs. - Fire wedge connector 1/0-2/0 / 2-1/0 3 pcs. - Steel Pole, 35 Footer 1 pc. - Steel Pole, 40 Footer 11 pcs. - Cross Arm, steel 8 3 sets - Cutout and arrester Combination (100 Amps., 15 kv Porcelain) 3 sets - Clamp, Hot line #2 - #4/0 ACSR main #2 - #4/0		545,085.52
				SubTotal >>>	545,085.52
				As READ >>>	

When the Supplier fails to satisfactory deliver any or all of the Goods and/or perform the Services within the specified delivery schedule, inclusive of duty, inclusive of duly granted time extensions, if any, the supplier shall be liable for damages for the delay and shall pay liquidated damages, not by way of penalty, an amount equal to one tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay until such goods are finally delivered and accepted. In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity concerned may rescind the contract and impose appropriate sanctions over and above the liquidated damages to be paid. (GPPB Res. No. 02-2020)

Conforme:

Jain J. Dayandayan
 Atty. Janniz Jain J. Dayandayan, CPA
 General Manager

LEYTE V ELECTRIC COOPERATIVE, INC.

(Signature over printed name) *[Signature]*

(Date) **DEC 29 2023**

Very truly yours,

[Signature]
LUCY TORRES GOMEZ
 City Mayor
 (Authorized Official)

In case of Negotiated Purchase pursuant to Section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:

Certified Correct:

 Secretary to the Sanggunain

Date: _____

ADMIN-BAC-OOR-58



R

PURCHASE ORDER

ORMOC CITY



ORM F9-PO
Rev. 1, Effective February, 2023

Reference # : 234260

Supplier **LEYTE V ELECTRIC COOPERATIVE, INC.**
Address Brgy. San Pablo, Ormoc City, Leyte
Tel. # 053-561-8240/255-7211
T.I.N. 001-383-331-000

P.O. # : 231478
Date : DEC 19 2023
Mode of Procurement : **DIRECT CONTRACTING**
P.R. # : 232823

Gentlemen :


Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery : **ORMOC WATERWORKS SYSTEM ADMINISTRATION** Delivery Term **23 CALENDAR DAYS**
Contract Name : **INSTALLATION OF 3 PHASE POWER SUPPLY TO DAYHAGAN PUMPING STATION FOR THE ORMOC WATERWORKS SYSTEM ADMINISTRATION**
Date of Delivery : / / Payment Term

Item No.	Qty	Unit of Issue	Item Description	Estimated Unit Cost	Estimated Cost
*			<i>Balance Forwarded >>></i>		545,085.52
			3 sets - Transformer pole mounting bracket 3 phase 2 sets - Transformer, Current, 600 V Outdoor, 100:5 Ratio 1 pc. - Secondary Rack 3 spool Heavy Duty 15 meters - TW # 8 Stranded 600 V AWG 12 meters - UL Type B flexible, Metallic Liquid Tight Electrical Conduit # 1 diameter, Gray 2 pcs. - 1" Liquid Tight Connector, Straight type, Metallic (CMEF) 1 pc. - EDM1 MK10E Class 1, Advance 3 phase electronic revenue meter Including: - Connection Fee - Transformer installation - Grounding Clamp - Grounding Rod - Meter Seal - Calibration Fee - Energy Deposit -x-x-x-x-NOTHING FOLLOWS-x-x-x-x-x-		-
Five Hundred Forty Five Thousand Eighty Five Pesos and 52/100 Only				TOTAL (Cost as Calculated)>>>	545,085.52
				As READ >>>	545,085.52

When the Supplier fails to satisfactory deliver any or all of the Goods and/or perform the Services within the specified delivery schedule, inclusive of duly, inclusive of duly granted time extensions, if any, the supplier shall be liable for damages for the delay and shall pay liquidated damages, not by way of penalty, an amount equal to one tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay until such goods are finally delivered and accepted. In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity concerned may rescind the contract and impose appropriate sanctions over and above the liquidated damages to be paid. (GPPB Res. No. 02-2020)

Conforme: 
Atty. Jannice Ann S. Dayandayan, CPA
General Manager
LEYTE V ELECTRIC COOPERATIVE, INC.
(Signature over printed name) 
(Date) **DEC 29 2023**

Very truly yours,

LUCY TORRES GOMEZ
City Mayor
(Authorized Official)

In case of Negotiated Purchase pursuant to Section 369 (a) of RA 7160, this portion must be accomplished.)
Approved per Sangguniang Resolution No.: _____ Date: _____
Certified Correct: _____ Secretary to the Sanggunain

ADMIN-BAC-OOR-58

