

PURCHASE ORDER

ORMOC CITY



ORM F9-PO

Rev. 1, Effective February, 2023

Reference # : 245055

Supplier **LEYTE V ELECTRIC COOPERATIVE, INC.**
 Address Brgy. San Pablo, Ormoc City, Leyte
 Tel. # 053-561-8240/255-7211
 T.I.N. 001-383-331-000

P.O. # : **240098**
 Date : **JAN 31 2024**
 P.R. # : **240327**

Mode of Procurement :

DIRECT CONTRACTING

Gentlemen :


Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery : **CITY GENERAL SERVICES OFFICE** Delivery Term **30 CALENDAR DAYS**
 Contract Name : **INSTALLATION OF TRANSFORMERS AT BRGY. RM TAN, LICUMA AND CSWD BUILDING, ORMOC CITY FOR THE CITY GENERAL SERVICES OFFICE**
 Date of Delivery : / / Payment Term

Item No.	Qty	Unit of Issue	Item Description	Estimated Unit Cost	Estimated Cost
<i>Balance Forwarded >>></i>					
1	1.	lot	Installation of Transformer @ RM Tan, Ormoc City Energy deposit and various fees	11,374.43	11,374.43
2	1.	lot	Installation of Transformer Licuma, Ormoc City Energy deposit and various fees	11,374.43	11,374.43
3	1.	lot	Installation of Transformer @ CSWD Building, Ormoc City Energy deposit and various fees -x-x-x-x-NOTHING FOLLOWS-x-x-x-x-	38,676.43	38,676.43
Sixty One Thousand Four Hundred Twenty Five Pesos and 29/100 Only				TOTAL (Cost as Calculated)>>>	61,425.29
				As READ >>>	61,425.29

When the Supplier fails to satisfactory deliver any or all of the Goods and/or perform the Services within the specified delivery schedule, inclusive of duly, inclusive of duly granted time extensions, if any, the supplier shall be liable for damages for the delay and shall pay liquidated damages, not by way of penalty, an amount equal to one tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay until such goods are finally delivered and accepted. In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity concerned may rescind the contract and impose appropriate sanctions over and above the liquidated damages to be paid. (GPPB Res. No. 02-2020)

Conforme: 
 Atty. Jannie Ann J. Dayandayan, CPA
 General Manager
LEYTE V ELECTRIC COOPERATIVE, INC.
 (Signature over printed name) 

Very truly yours,

LUCY TORRES GOMEZ
 City Mayor
 (Authorized Official)

(Date) **FEB 26 2024**

In case of Negotiated Purchase pursuant to Section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:

Certified Correct: _____
 Secretary to the Sanggunain

Date: _____

ADMIN-BAC-OOR-58



Bankig